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Florida Department of Transportation

CHARLIE CRIST 1109 South Marion Avenue STEPHANIE C. KOPELOUSOS

GOVERNOR SECRETARY

Lake City, Florida 32025

June 4, 2009
To: Prospective Bidders
Addendum No.: 2, E2G52, Financial Project # 20778515201, 20778515603

Reconstruction of existing pavement (1.083 miles), replacement of existing curb,
drainage and ADA improvements, signing and pavement markings and
signalization to include new mast arm installation for FP1D 20778515201 AND
water and sewer line construction for FPID 20778515603, both on SR 329 (South
Main Street from Depot ‘Avenue to NW 8th Avenue) in Alachua County.

Attached is the Revised Electronic Bidding System (ebs) file for the above referenced
project. You must discard any other ebs files you may have received and use the ebs file
dated 6-4-09. This ebs file shall be used for the June 24, 2009 letting or your bid will be
found non responsive.

PLANS REVISION NUMBER 2

Sheet Nos. Rev. Date Description, Fin 207785-1-52-01
1 5/29/09 Listed Revisions
2 5/29/09 See Summary of Quantities Table below.
3 5/29/09 Transport Updated
4 5/29/09 See Summary of Quantities Table below.
8 5/27/09 Revised Station Limits
10 5/27/09 Revised Station Limits
12 5/27/09 Revised Pay Item Note
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18 5/27/09 Revised reconstruction limits
67 5/27/09 Revised reconstruction limit and added
Milling / Begin Reconstruction Label
71 5/27/09 Revised Begin Earthwork Station
128 5/27/09 Revised TCP Note 9
129 5/27/09 Revised Phase Ill Notes
146 5/27/09 Revised Detour Plan for Main Street and
Depot Avenue and revised legend
156 5/27/09 Revised Reconstruction Limits
S-1 5/27/09 Listed Revisions
S-2 5/27/09 Revised Pay Item
S-6 5/27/09 Revised Pavement Markings
S-7 5/27/09 Revised Pavement Markings
S-15 5/27/09 Revised Pavement Markings
Fin 207785-1-56-
U-1 5/27/09 Listed Revisions
U-4 5/27/09 Revised Quantity
U-5 5/27/09 Revised Quantities
uU-7 5/27/09 Revised Quantities
U-11 5/27/09 Revised Quantities
U-16 5/27/09 Revised Proposed Water due to Gas Changes
u-17 5/27/09 Revised Proposed Water due to Gas Changes
U-19 5/27/09 Added Water Service 155+70 Lt
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SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet Nos.

Rev. Date

Description

Summary of Quantities (Trns*port)
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Pay Item Sheet No. Add. / Del. / Rev. Old Quantity New Quantity
160-4 2 Revised 33,326 SY 34,053 SY
285-709 2 Revised 31,856 SY 32,429 SY
327-70-1 2 Revised 4,924 SY 4,414 SY
334-1-13 2 Revised 2,627.6 TN 2,669.6 TN
1050-11-222 4 Revised 1,306 LF 1,324 LF
1055-11-414 | 4 Revised 32EA 28 EA
1055-11-994 4 Revised 212 EA 204 EA
1080-13-201 | 4 Revised 35EA 36 EA

You must sign, date and fax a copy of this addendum back to me by close of business today to
indicate receipt. A copy of this addendum must be returned with your bid.

Company Name

Date

Signature

Thanks,

Patsy Elkins, CPPB
Contracts Coordinator
Phone: 386-758-3703
Fax: 386-758-3791
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